

This is a published notice on the Find a Tender service: <https://www-tpp.find-tender.service.gov.uk/Notice/000272-2021>

Contract

Framework Agreement for Highway Related Services

Stockport Metropolitan Borough Council

F20: Modification notice

Notice identifier: 2021/S 000-000272

Procurement identifier (OCID): ocids-h6vhtk-00380c-integration

Published 20 January 2021, 3:22pm

Section I: Contracting authority/entity

I.1) Name and addresses

Stockport Metropolitan Borough Council

4th Floor, Waterside House, Waterside Plaza

Sale

M33 7ZF

Contact

Mr Jamie Cooper

Email

jamie.cooper@star-procurement.gov.uk

Telephone

+44 1619121616

Country

United Kingdom

NUTS code

UK - UNITED KINGDOM

Internet address(es)

Main address

<http://www.stockport.gov.uk/>

Buyer's address

<http://www.stockport.gov.uk/>

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Framework Agreement for Highway Related Services

Reference number

DN429313

II.1.2) Main CPV code

- 45000000 - Construction work

II.1.3) Type of contract

Works

II.2) Description

II.2.1) Title

Planned Maintenance

Lot No

1

II.2.3) Place of performance

NUTS codes

- UKD - NORTH WEST (ENGLAND)

II.2.4) Description of the procurement at the time of conclusion of the contract:

Framework agreement for delivery for highway related works/services. This framework was lead by Stockport and Bury Council's and is open to be used by all Greater Manchester authorities.

II.2.7) Duration of the contract, framework agreement, dynamic purchasing system or concession

Duration in months

24

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

Section IV. Procedure

IV.2) Administrative information

IV.2.1) Contract award notice concerning this contract

Notice number: [2021/S 000-000227](#)

Section V. Award of contract/concession

Contract No

1

V.2) Award of contract/concession

V.2.1) Date of conclusion of the contract/concession award decision:

1 November 2020

V.2.2) Information about tenders

The contract/concession has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor/concessionaire

J Hopkins (Contractors) Ltd

Manchester

Country

United Kingdom

NUTS code

- UK - UNITED KINGDOM

The contractor/concessionaire is an SME

Yes

V.2.4) Information on value of the contract/lot/concession (at the time of conclusion of the contract;excluding VAT)

Total value of the procurement: £3,000,000

Section VI. Complementary information

VI.4) Procedures for review

VI.4.1) Review body

STAR Procurement

Trafford

Country

United Kingdom

Section VII: Modifications to the contract/concession

VII.1) Description of the procurement after the modifications

VII.1.1) Main CPV code

- 45000000 - Construction work

VII.1.3) Place of performance

NUTS code

- UKD - NORTH WEST (ENGLAND)

VII.1.4) Description of the procurement:

Framework agreement for delivery for highway related works/services. This framework was lead by Stockport and Bury Council's and is open to be used by all Greater Manchester authorities.

VII.1.5) Duration of the contract, framework agreement, dynamic purchasing system or concession

Duration in months

30

VII.1.6) Information on value of the contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession:

£3,000,000

VII.1.7) Name and address of the contractor/concessionaire

J Hopkins (Contractors) Ltd

Manchester

Country

United Kingdom

NUTS code

- UKD - NORTH WEST (ENGLAND)

The contractor/concessionaire is an SME

Yes

VII.2) Information about modifications

VII.2.1) Description of the modifications

Nature and extent of the modifications (with indication of possible earlier changes to the contract):

Additional work required do to unforeseen circumstances amd there for increase to contract duration and value.

Duration increase from 24 to 36 months.

Price increase from 3,000,000.00 to 3,500,000.00

VII.2.2) Reasons for modification

Need for additional works, services or supplies by the original contractor/concessionaire.

Description of the economic or technical reasons and the inconvenience or duplication of cost preventing a change of contractor:

Additional work required do to unforeseen circumstances amd there for increase to contract duration and value.

Duration increase from 24 to 36 months.

Price increase from 3,000,000.00 to 3,500,000.00

VII.2.3) Increase in price

Updated total contract value before the modifications (taking into account possible earlier contract modifications, price adaptations and average inflation)

Value excluding VAT: £3,000,000

Total contract value after the modifications

Value excluding VAT: £3,500,000